STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 31
NUMBER OF BI DDERS 9
PROGRAM ELEMENTS
Bl D RANK

04/ 20/ 00
07-103354

07- VEN-33-39.1/48.6

BI D

I N VENTURA COUNTY NORTH OF QJAI

SUMMARY

AT

ADOBE CANYON BRI DGE AND AT CUYANVA

Rl VER BRI DCGE

REPLACE EXI STI NG BRI DGES

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL HA21 5, 759, 000
ENG NEERS EST 5, 185, 000. 00
RAS
Bl D TOTAL BI DDER | D
4,182, 539. 95 2
4,362, 344. 50 1
4,370, 347. 00 6
4,562, 409. 14 9
4,715, 296.70 3

15. 0%

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 19. 33

AMOUNT UNDER 1, 002, 460. 05

Bl DDER | NFORVATI ON

DEPARTMENT COF TRANSPORTATI ON

Bl D245
PAGE 1
04/ 24/ 00
CONTRACT CCDE 'A '
76 CONTRACT | TEMS

FEDERAL AID STP-P033- (049) E
AC- P033- (049) E

( NAVE/ ADDRESS/ LOCATI ON)

SECURI TY PAVI NG COMPANY | NC

P O BOX 1489
SUN VALLEY CA 91353-1489
GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085
LADD AND ASSCCI ATES

P O BOX 992750
REDDNG CA 96099- 2750
T T POLI CH AND ASSOCI ATES

P O BOX 828

S| ERRA MADRE CA 91025
BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 E STEEL RD

COLTON CA 92324

FAX

FAX

FAX

FAX

FAX

818 767-8418
00116307
818 767-3169

831 724-1011
00000089
831 768-4021

530 241-6102
00743116
530 241-5492

626 836- 7260
00763265
626 836-7280

909 824-0393
00732806
909 824-8919

340



07- 103354
07- VEN-33-3
04/ 20/ 00

6

5,153, 493. 12

5, 156, 314. 08

5,373,274. 58

5, 407, 632. 26

C A RASMUSSEN | NC

2360 SHASTA WAY

SIM VALLEY CA 93065

UNI ON ENG NEERI NG COVPANY
I NC

P O BOX 1000

VENTURA CA 93002

VWHI TAKER CONTRACTCRS | NC

P O BOX 910
SANTA MARGARI TA CA 93453
VAHDANI  CONSTRUCTI ON CO | NC

1105 TOMNE AVE
LOS ANGELES CA 90021

FAX

FAX

FAX

FAX

805 527-9330
00254681
805 527-2318

805 648-3373
00212942
805 648-6634

805 438-5751
00556738
805 438-5752

213 747-7776
00535077
213 747-1560

Bl D245
PAGE 2
04/ 24/ 00



07- 103354
07- VEN-33-3
04/ 20/ 00
L

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
04/ 24/ 00
I ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY ASPHALT DI KE

2788 VENTURE DRI VE

LI NCOLN CA 95648

ACACI A LANDSCAPI NG AND ERCSI ON CONTRCL | NCORPCORATED LANDSCAPI NG AND EROCSI ON CONTRCL

604 SOUTH SAN MARCOS ROAD
SANTA BARBARA CA

ANDERSON DRI LLI NG

10303 CHANNEL ROAD

LAKESI DE CA 92040

ANDERSON DRI LLI NG

10303 CHANNEL ROAD

LAKESI DE CA 92040

ANDERSON DRI LLI NG

10303 CHANNEL ROAD

LAKESI DE CA 92040

AVAR CONSTRUCTI ON SYSTEMS | NC
504 F VANDELL WAY

CAMPBELL CA 95008

C AND W FENCE COVPANY | NCORPORATED
2919 PALMA DRI VE

VENTURA CA 93003

FOUNDATI ON PI LE | NCORPORATED
P O BOX 1167

FONTANA CA

MORI SOLI CONSTRUCTI ON

P O BOX 2762

LI VERVORE CA 94551

CONTI NUED ON NEXT PAGE

CAST | N DRI LLED HOLE PI LI NG ( PORTI ON)

CAST I N STEEL SHELL CONCRETE PI LI NG ( PORTI ON)

STRUCTURAL PORTLAND CEMENT CONCRETE Pl ER COLUWN ( PORTI ON)

PRESTRESSI NG

GUARD RAI L

FURNI SH CASI NG AND PI LI NGS AND DRI VE PI LE

TEMPORARY S| GNAL SYSTEM



07- 103354
07- VEN-33-3
04/ 20/ 00
LI ST

Bl DDER | D NAME AND ADDRESS

Bl D245
PACGE 4
04/ 24/ 00
OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

STATEW DE SAFETY AND SI GNS | NCORPORATED
P O BOX 1440

Pl SMO BEACH CA 93448

SUPER SEAL AND STRI PE

P O BOX 755

FI LLMORE CA 93016

VI STA STEEL COVPANY

331 WEST LEW S

VENTURA CA 93001

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL DEVI SES

STRI Pl NG

REI NFORCI NG STEEL



07- 103354 Bl D245

07- VEN-33-3 PAGE 5
04/ 20/ 00 04/ 24/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE Dl KE LI NCOLN CA

ACL BARRI ER RAI L

POMONA CA

ANDERSON DRI LLI NG CAST I N DRI LLED HOLE PI LE

LAKESI DE CA

AVAR PRESTRESS

CAVPBELL CA

C AND W FENCE METAL BEAM GUARD RAI L

VENTURA CA

CLEVELAND WRECKI NG DEMOLI TI ON

COVI NA CA

FOUNDATI ON PI LE DRI VE PI LE

FONTANA CA

MORI SOLI ELECTRI CAL

LI VERVORE CA

REYCO EROCSI ON CONTROL LANDSCAPI NG

Rl VERSI DE CA

STATEW DE SAFETY AND S| GNS CONSTRUCTI ON AREA SI GNS

Pl SMO BEACH CA

SUPER SEAL AND STRI PE STRI PE

FI LLMORE CA

CONTI NUED ON NEXT PAGE



07- 103354 Bl D245

07- VEN-33-3 PAGE 6
04/ 20/ 00 04/ 24/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 VI STA REBAR

VENTURA CA

WESTERN WATERPROCFI NG JO NT SEAL

ANAHEI M CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY PLACE ASPHALT CONCRETE DI KE AND PLACE M SCELLANEQUS AREAS

LI NCOLN CA

ACL CONCRETE BARRI ER TYPE 25

ONTARI O CA

ANDERSON DRI LLI NG CAST IN DRI LLED HOLE PILES

LAKESI DE CA

AVAR PRESTRESSI NG

CAVPBELL CA

C AND W FENCE CO METAL BEAM GUARD RAI L AND TERM NAL SYSTEM

VENTURA CA

FONTANA STEEL REBAR

RANCHO CUCAMONGA CA

FOUNDATI ON PI LE I NC DRI VE AND DRI LL PILES

FONTANA CA

GRANI TE CONSTRUCTI ON BASE AND PAVI NG

BAKERSFI ELD CA
CONTI NUED ON NEXT PAGE



07- 103354
07- VEN-33-3
04/ 20/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
04/ 24/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

MORI SOLI CONSTRUCTI ON

LI VERMORE CA

REYCO ERCSI ON CONTROL

Rl VERS| DE CA

REYCO ERCSI ON CONTROL

Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUPER SEAL AND STRI PE

FI LLMORE CA

Bl DDER | D NAME AND ADDRESS

TEMPORARY S| GNAL SYSTEM

H G-VWAY PLANTI NG AND EROSI ON CONTROL

STABI LI ZI NG EMULSI ON AND PLANT ESTABI SHVENT

CONSTRUCTI ON AREA SIGNS, TYPE |11 BARRI CADE AND CHANNELI ZER
TEMPORARY CRASH CUSHI ON

TRAFFI C STRI PE AND PAVEMENT MARKERS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

ACL

ONTARI O CA
ANDERSON DRI LLI NG
LAKSI DE CA

AVAR

CAMPBELL CA

C AND W FENCE
VENTURA CA

CONTI NUED ON NEXT PAGE

BARRI ER RAI L

CAST IN DRILL HOLE PILING

PRESTESSI NG

FENCE AND GUARD RAI L



07- 103354 Bl D245

07- VEN-33-3 PAGE 8
04/ 20/ 00 04/ 24/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 CAL MEX ASPHALT CONCRETE PAVI NG
Rl VERSI DE CA
FONTANA STEEL REBAR
FONTANA CA
FOUNDATI ON CONSTRUCTORS DRI VE PI LI NG
FI NTANA CA
MORI SOLI TEMPORATY TRAFFI C SI GNALS
LI VERVORE CA
PENHALL BRI DGE REMOVAL
ANAHEI M CA
REYCO ERCSI ON CONTROL LANDSCAPI NG
Rl VERS| DE CA
SOCAL STRI PI NG STRI PI NG
HUNTI NGTON BEACH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ANDERSON DRI LLI NG CAST IN DRI LLED HOLE
LAKESI DE CA
CALMEX ENG NEERI NG ASPHALT
P O BOX 2425
Rl VERS| DE CA

CONTI NUED ON NEXT PAGE



07- 103354
07- VEN-33-3
04/ 20/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 9
04/ 24/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CLEVELAND WRECKI NG CO
COVI NA CA

FONTANA STEEL

RANCHO CUCAMONGA CA
FOUNDATI ON PI LE I NC

P O BOX 1167

FONTANA CA

MORGSOLI  CONSTRUCTI ON
LI VERVORE CA

OUR VALLEY FENCE

Rl DGECREST CA

REYCO EROCSI ON CONTROL
Rl VERS| DE CA

Bl DDER | D NAME AND ADDRESS

BRI DGE DEMCLI TI ON

REI NFORCI NG STEEL

Pl LI NG

TRAFFI C SI GNALS

FENCI NG

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ACL

POVONA CA
ANDERSON DRI LLI NG
LAKESI DE CA

AVAR

CAVPBELL CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER

DRI LLI NG

PRESTRESSI NG



07- 103354
07- VEN-33-3
04/ 20/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 10
04/ 24/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

C AND W FENCE

VENTURA CA

FONTANA STEEL

RANCHO CUCAMONGA CA
FOUNDATI ON PI LE
FONTANA CA

REYCO ERCSI ON CONTROL
Rl VERSI| DE CA

STATEW DE SAFETY AND SI GN
NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

TAFT ELECTRI C

VENTURA CA

Bl DDER | D NAME AND ADDRESS

GUARD RAI L

REBAR

Pl LI NG

LANDSCAPI NG

CONSTRUCTI ON AREA SI GNS

STRI PI NG

TEMPORARY S| GNAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE CO

LI NCOLN CA

ACL CO
ONTARI O CA
ANDERSON DRI LLI NG
SAN DI EGO CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

CONCRETE BARRI ER

DRI LLI NG



07- 103354
07- VEN-33-3
04/ 20/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACGE 11
04/ 24/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BRECKLY

VENTURA CA

C AND W FENCE
VENTURA CA

CLEVELAND WRECKI NG
COVI NA CA

DSI

LONG BEACH CA
FONTANA STEEL

RANCHO CUCAMUNGA CA
FOUNDATI ON PI LE
FONTANA CA

REYCO ERCSI ON CONTROL
Rl VERI SDE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUPER SEAL AND STRI P
FI LLMORE CA

TAFT ELECTRIC
VENTURA CA

VESTERN WATERPROCFI NG
ANAHEI M CA

PLACE ASPHALT CONCRETE

METAL BEAM GUARD RAI L

DEMOLI TI ON

PRESTRESSI NG

REBAR

PI LE DRI VI NG

H G-VWAY PLANTI NG EROSI ON CONTROL

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

PAVEMENT STRI PE AND MARKI NGS

TEMPORORY S| GNAL SYSTEM

JO NT SEAL



07- 103354
07- VEN-33-3
04/ 20/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 12
04/ 24/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL

ONTARI O CA

C AND W FENCE

VENTURA CA

DYW DAG SYSTEM | NC
LONG BEACH CA
FOUNDATI ON PI LE
FONTANA CA

MORI SOLI CONSTRUCTI ON
LI VERVORE CA

REYCO ERCSI ON CONTROL
Rl VERS| DE CA

SUPER SEAL AND STRI PE
FI LLMORE CA

VI STA STEEL

VENTURA CA

Bl DDER | D NAME AND ADDRESS

CONCRETE BARRI ER

METAL BEAM GUARD RAI L

PRESTRESSI NG CAST | N PLACE CONCRETE

PI LE DRI VI NG

TRAFFI C SI GNAL

PLANTI NG AND EROSI ON CONTROL

STRI PI NG AND MARKERS

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ACACI A LANDSCAPE
SANTA BARBARA CA
CAL MAX ENG NEERI NG
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE

| TEMS 29 THRU 38

| TEM5S 40 AND 41



07- 103354
07- VEN-33-3
04/ 20/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACGE 13
04/ 24/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

MALCOLM DRI LLI NG
4926 NO AZUSA ROAD
| RW NDALE CA
STATEW DE SAFETY AND SI GN
P O BOX 1440

Pl SMO BEACH CA
SUDHAKAR COVPANY
1415 FI TZGERALD
RIALTO CA

TAFT ELECTRI C

1694 EASTVAN AVE
VENTURA CA

VI STA STEEL

GOLETA CA

| TEMS 45, 46, 49, 50 AND 57

ITEMS 1, 3, 6 AND 9

| TEMS 4, 5, 11, 74 AND 75

| TEM 7

| TEM5 51, 59 THRU 61 AND 72



07- 103354
07- VEN-33-3
04/ 20/ 00

120090
120100
120120

(S) 120151

(S) 120152
120165

(S) 128601
129000
129100
150662
150711
152316
152386
152387
153155

153210
157551
157552
160101
190101

(F) 192003

(F) 192020

(F) 192031

(F) 192035
192037

(F) 193003
193013
198001

(S) 200001

( SF) 202007

( SF) 017527

( SF) 203003

(S) 203014

(S) 203045

(S) 203061

(S) 017528

(S) 204017

CONTRACT

CONSTRUCTI ON AREA S| GNS
TRAFFI C CONTROL SYSTEM

TYPE 111 BARRI CADE

TEMPORARY TRAFFI C STRI PE ( TAPE)
TEMPORARY PAVEMENT MARKI NG ( TAPE)
CHANNEL| ZER ( SURFACE MOUNTED)
TEMPORARY S| GNAL SYSTEM

TEMPORARY RAI LI NG ( TYPE K)

TEMPORARY CRASH CUSHI ON' MODULE
REMOVE METAL BEAM GUARD RAI LI NG
REMOVE PAI NTED TRAFFI C STRI PE

RESET ROADSI DE SI GN (ONE POST)
RELOCATE ROADSI DE S| G\- ONE POST
RELOCATE ROADSI DE S| G\ TWO PCST
COLD PLANE ASPHALT CONCRETE PAVENENT
(75 MV MAXI MUM)

REMOVE CONCRETE

BRI DGE REMOVAL, LOCATI ON A

BRI DGE REMOVAL, LOCATI ON B

CLEARI NG AND GRUBBI NG

ROADWAY EXCAVATI ON

STRUCTURE EXCAVATI ON ( BRI DGE)
STRUCTURE EXCAVATI ON ( TYPE D)
STRUCTURE EXCAVATI ON (PI ER COLUWN)
STRUCTURE EXCAVATI ON ( ROCK)
STRUCTURE EXCAVATI ON ( RETAI NI NG WALL)
STRUCTURE BACKFI LL ( BRI DGE)
STRUCTURE BACKFI LL ( RETAI NI NG WALL)

| MPORTED BORROW

H GHWAY PLANTI NG

DUFF

COVPOST ( EROSI ON CONTROL)
STRAW ( EROSI ON' CONTROL)

FI BER ( EROSI ON CONTROL)

PURE LI VE SEED ( EROSI ON CONTROL)
STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL)
ENDOMYCORRHI ZAL | NOCULUM

PLANT (GROUP W

PROPOSAL

OF

Bl D245

LOW BI DDER PACGE 14

04/ 24/ 00
ESTI MATED

QUANTI TY BI D AMOUNT
LUWP SUM 7,500. 00* 7,500
LUW SUM 20, 000. 00* 20, 000
3 60. 00 180.
4, 830 7.00 33, 810.
10 50. 00 500.
100 40. 00 4, 000.
LUWP SUM 90, 000. 00* 90, 000
3,730 30. 80 114, 884.
190 185. 00 35, 150.
100 45. 00 4, 500.
720 1.75 1, 260.
3 250. 00 750.
2 250. 00 500.
1 325. 00 325.
120 45. 00 5, 400.
10 125. 00 1, 250.
LUWP SUM 42, 000. 00* 42, 000.
LUWP SUM 62, 000. 00* 62, 000.
LUWP SUM 15, 000. 00* 15, 000.
9, 000 11.00 99, 000.
115 24. 40 2, 806.
274 22.00 6, 028.
113 810. 00 91, 530.
12 150. 00 1, 800.
840 19. 20 16, 128.
212 60. 00 12, 720.
820 44. 00 36, 080.
4, 460 20. 40 90, 984.
LUWP SUM 25, 000. 00* 25, 000.
16, 722 .75 12, 541.
5, 443 .41 2,231.
6 320. 00 1, 920.
1, 360 .45 612.
33 300. 00 9, 900.
280 2.20 616.
150 11. 00 1, 650.
390 2.00 780.



07- 103354 Bl D245

07- VEN- 33- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
04/ 20/ 00 04/ 24/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

38 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 7, 500. 00* 7,500. 00

39 260201 CLASS 2 AGGREGATE BASE VB 3, 700 39.95 147, 815. 00

40 390103 ASPHALT CONCRETE ( TYPE B) TONN 3, 900 57. 60 224, 640. 00

41 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS [V 12 50. 00 600. 00
AREA)

42 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 97 15. 00 1, 455. 00

43 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 150 15. 00 2, 250. 00

44 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 38 15. 00 570. 00

45 (S) 048183 610 MV CAST- | N- DRI LLED- HOLE CONCRETE M 74 640. 00 47, 360. 00
Pl LI NG (ROCK SOCKET)

46 (S) 048184 760 MM PERVANENT STEEL CASI NG M 365 280. 00 102, 200. 00

47 490574 FURNI SH STEEL PI PE PILING (NPS 16) M 52 100. 00 5, 200. 00

48 (S) 490575 DRI VE STEEL PI PE PILE (NPS 16) EA 8 8, 000. 00 64, 000. 00

49 (S) 048185 610 MM CAST- | N- DRI LLED- HOLE CONCRETE M 83 210. 00 17, 430. 00
PI LI NG

50 (S) 048186 760 MM CAST- | N- DRI LLED- HOLE CONCRETE M 365 365. 00 133, 225. 00
PI LI NG

51 495153 FURNI SH CAST- | N STEEL SHELL CONCRETE M 130 365. 00 47, 450. 00
PI LI NG (NPS 16)

52 (S) 495154 DRI VE CAST- | N- STEEL SHELL CONCRETE PILE EA 12 8, 000. 00 96, 000. 00
(NPS 16)

53 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 23, 000. 00* 23, 000. 00

54 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 70 570. 00 39, 900. 00

55 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 1,185 780. 00 924, 300. 00

56 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 210 710. 00 149, 100. 00

57 (F) 510065 STRUCTURAL CONCRETE, PI ER COLUWN VB 79 330. 00 26, 070. 00

58 (S) 519122 JONT SEAL (TYPE B - MR 40 MV) M 45 215. 00 9, 675. 00

59 (SF)520102 BAR RElI NFORCI NG STEEL (BRI DGE) KG 125, 500 1.28 160, 640. 00

60 ( SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 10, 572 1.56 16, 492. 32

61 (SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 73, 100 1.70 124, 270. 00
( BRI DGE)

62 017529 100 MM PLASTI C PI PE M 5 60. 00 300. 00

63 681137 80 MM PLASTI C PI PE (EDGE DRAI N OUTLET) M 48 105. 00 5, 040. 00

64 682008 PERVEABLE NMATERI AL ( BLANKET) VB 30 90. 00 2, 700. 00

65 690158 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 36 325. 00 11, 700. 00

66 692088 300 MM ENTRANCE TAPER EA 4 750. 00 3, 000. 00

67 705042 300 MM STEEL FLARED END SECTI ON EA 4 750. 00 3, 000. 00

68 721009 ROCK SLOPE PROTECTI ON VB 1,010 65. 00 65, 650. 00

(FACING METHOD B)



07- 103354 Bl D245

07- VEN-33- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
04/ 20/ 00 04/ 24/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
69 729010 ROCK SLOPE PROTECTI ON FABRI C MR 1, 730 2.25 3, 892. 50
70 (SF) 750501 M SCELLANEQUS METAL (BRI DGE) KG 707 10. 00 7,070. 00
71 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 61 105. 00 6, 405. 00
72 (F) 833128 CONCRETE BARRI ER ( TYPE 25 MODI FI ED) M 360 226. 00 81, 360. 00
73 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 8 1, 890. 00 15, 120. 00
74 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 5, 930 . 80 4,744.00
75 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 2 40. 00 80. 00
76 999990 NOBI LI ZATI ON LS LUVMP SUM 750, 000. 00* 750, 000. 00

TOTAL 4,182, 539. 95



| TEM

O©oOoO~NOOULA, WN P

07- 103354
07- VEN- 33-3 SUMMARY OF
04/ 20/ 00
SECOND | TH RD
BI D AMOUNT | BI D
6, 000. 00* 6000. 00| 7,500. 00*
10, 000. 00* 10000. 00| 50, 000. 00*
200. 00 600. 00| 100. 00
5.50 26565. 00| 6.50
70. 00 700. 00| 45. 00
40. 00 4000. 00| 35.00
50, 000. 00* 50000. 00| 70, 000. 00*
52. 00 193960. 00| 52. 00
190. 00 36100. 00| 170. 00
40. 00 4000. 00| 100. 00
2.50 1800. 00| 2.00
200. 00 600. 00| 150. 00
200. 00 400. 00| 150. 00
600. 00 600. 00| 350. 00
60. 00 7200. 00| 55. 00
200. 00 2000. 00| 85. 00
50, 000. 00* 50000. 00| 133, 000. 00*
50, 000. 00* 50000. 00| 193, 000. 00*
10, 000. 00~ 10000. 00| 10, 000. 00*
30. 00 270000. 00| 20. 00
210. 00 24150. 00| 60. 00
260. 00 71240. 00| 55. 00
280. 00 31640. 00| 50. 00
390. 00 4680. 00| 125. 00
19. 00 15960. 00| 25.00
115. 00 24380. 00| 160. 00
55. 00 45100. 00| 75. 00
37.00 165020. 00| 25.00
25, 000. 00* 25000. 00| 30, 000. 00*
1.00 16722. 00| 2.00
.50 2721. 50| 1.00
350. 00 2100. 00| 300. 00
.50 680. 00| .40
280. 00 9240. 00| 275.00
2.10 588. 00| 2.00
11.00 1650. 00| 10. 00
2.00 780. 00| 2.00
6, 000. 00* 6000. 00| 6, 000. 00*
48. 00 177600. 00| 59. 00

REMAI

70000.
193960.
32300.
10000.
1440.
450.
300.
350.
6600.
850.
133000.
193000.
10000.
180000.
6900.
15070.
5650.
1500.
21000.
33920.
61500.
111500.
30000.
33444.
5443.
1800.
544.
9075.
560.
1500.
780.
6000.
218300.

N

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N G

Bl DDERS
FOURTH
BI D AMOUNT
12, 000. 00* 12000.
100, 000. 00* 100000.
100. 00 300.
5.00 24150.
27.00 270.
30. 00 3000.
224, 000. 00* 224000
35.00 130550.
300. 00 57000.
65. 00 6500.
3.25 2340.
250. 00 750.
250. 00 500.
300. 00 300.
65. 00 7800.
200. 00 2000.
133, 000. 00* 133000.
193, 000. 00* 193000.
10, 000. 00* 10000.
12.00 108000.
100. 00 11500.
300. 00 82200.
130. 00 14690.
400. 00 4800.
27.00 22680.
205. 00 43460.
102. 00 83640.
10. 50 46830.
25, 000. 00* 25000.
1.25 20902.
.40 2177.
300. 00 1800.
.40 544.
275.00 9075.
2.00 560.
10. 00 1500.
1.80 702.
6, 000. 00* 6000.
52.00 192400.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
20|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245

PACGE 17
04/ 24/ 00
FI FTH
BI D AMOUNT
10, 000. 00* 10000.
80, 000. 00* 80000.
125. 00 375.
5. 60 27048.
320. 00 3200.
42.00 4200.
145, 000. 00* 145000
35.00 130550.
300. 00 57000.
22.00 2200.
1.90 1368.
100. 00 300.
270. 00 540.
1, 600. 00 1600.
35.00 4200.
275.00 2750.
133, 000. 00* 133000.
150, 000. 00* 150000.
5, 000. 00* 5000.
25.00 225000.
100. 00 11500.
200. 00 54800.
1, 700. 00 192100.
120. 00 1440.
27.00 22680.
150. 00 31800.
65. 00 53300.
9.00 40140.
24, 000. 00* 24000.
3.25 54346.
.40 2177.
320. 00 1920.
.40 544.
295. 00 9735.
2.10 588.
10. 75 1612.
1.90 741.
6, 000. 00* 6000.
43. 00 159100.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
TOT

07- 103354

SUMMARY

07- VEN- 33- 3
04/ 20/ 00

_______________________________ |

SECOND |

BI D AMOUNT |

_______________________________ |

60. 00 234000. 00|

450. 00 5400. 00|

24. 00 2328. 00|

27.00 4050. 00|

28.00 1064. 00|

570. 00 42180. 00|

250. 00 91250. 00|

100. 00 5200. 00|

7, 200. 00 57600. 00|

660. 00 54780. 00|

315. 00 114975. 00|

400. 00 52000. 00|

7,200. 00 86400. 00|

20, 000. 00* 20000. 00|

660. 00 46200. 00|

820. 00 971700. 00|

880. 00 184800. 00|

250. 00 19750. 00|

200. 00 9000. 00|

1.25 156875. 00|

1.25 13215. 00|

2.50 182750. 00|

125. 00 625. 00|

100. 00 4800. 00|

220. 00 6600. 00|

200. 00 7200. 00|

120. 00 480. 00|

150. 00 600. 00|

110. 00 111100. 00|

3. 00 5190. 00|

15. 00 10605. 00|

100. 00 6100. 00|

200. 00 72000. 00|

1, 750. 00 14000. 00|

1. 60 9488. 00|

350. 00 700. 00|

407, 563. 00* 407563. 00|
4,362, 344. 50

800.

300.
225.
3, 000.

35.
400, 000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

OF REMA/I
RD
AMOUNT
00 234000.
00 360.
00 970.
00 1500.
00 380.
00 81400.
00 109500.
00 5200.
00 64000.
00 58100.
00 114975.
00 14950.
00 90000.
00* 20000.
00 42000.
00 948000.
00 126000.
00 71100.
00 9000.
15 144325.
50 15858.
53 111843.
00 225.
00 2640.
00 2100.
00 2160.
00 3200.
00 1200.
00 65650.
00 3460.
00 7070.
00 18300.
00 81000.
00 24000.
.00 5930.
00 70.
00* 400000.
4,370, 347.00

NI NG BI DDERS

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
64|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|
00|
30|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

56. 00 218400.
24.00 288.
10. 00 970.
10. 00 1500.
10. 00 380.
820. 00 60680.
381. 00 139065.
90. 00 4680.
7,200. 00 57600.
295. 00 24485.
320. 00 116800.
90. 00 11700.
7,200. 00 86400.
24, 000. 00* 24000.
945. 00 66150.
826. 00 978810.
600. 00 126000.
265. 00 20935.
164. 00 7380.
1.37 171935.
1.37 14483.
1.70 124270.
16. 00 80.
100. 00 4800.
104. 00 3120.
238. 00 8568.
250. 00 1000.
250. 00 1000.
82.00 82820.
2.15 3719.
8.00 5656.
115. 00 7015.
372.00 133920.
2,500. 00 20000.
1.31 7768.
55. 00 110.
440, 000. 00* 440000.
4,562, 409. 14

Bl D245
PACGE 18
04/ 24/ 00
FI FTH
BI D AMOUNT
76. 00 296400.
115. 00 1380.
24.00 2328.
24.00 3600.
24.00 912.
1, 200. 00 88800.
340. 00 124100.
95. 00 4940.
7,500. 00 60000.
220. 00 18260.
350. 00 127750.
110. 00 14300.
7,500. 00 90000.
24, 500. 00* 24500.
700. 00 49000.
800. 00 948000.
600. 00 126000.
450. 00 35550.
210. 00 9450.
1.30 163150.
1.50 15858.
1.65 120615.
100. 00 500.
122. 00 5856.
50. 00 1500.
240. 00 8640.
550. 00 2200.
225.00 900.
75. 00 75750.
1.00 1730.
10. 00 7070.
165. 00 10065.
335. 00 120600.
2, 480. 00 19840.
. 65 3854.
21.50 43.
480, 000. 00* 480000.
4,715, 296. 70



| TEM

O©oOoO~NOOULA, WN P

07- 103354
07- VEN-33-3
04/ 20/ 00

250.
50.
500.
133, 000
50, 000
10, 000
34.
300.
75.
165.
200.
20.
150.
40.

40.
22,500
2.

. 00*
. 00*
.00
.50
.00
.00

00*

.00
.00
.00
.00
.00
.00

00
00
00
00~
00*
00~
00
00
00
00
00
00
00
00
00
00~
50

.40

300.

00

.40

275.

2

10.

2.

6, 000.
60.

00

.00

00
00
00*
00

50000.
150000.
150.
31395.
450.
3500.
250000.
186500.
32300.
4000.
1440.
750.
500.
250.
6000.
5000.
133000.
50000.
10000.
306000.
34500.
20550.
18645.
2400.
16800.
31800.
32800.
178400.
22500.
41805.
2177.
1800.
544.
9075.
560.
1500.
780.
6000.
222000.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
20|
00|
00|
00|
00|
00|
00|
00|
00|

388.
30.
560.
31, 991.
148, 533.
29, 535.
22.
207.
195.

1, 331.
275.
15.
172.
43.

29.

24, 906.
1.

333.

305.
2.

11.

2.

6, 653.
47.

OF

00*

00*
53

REMAI

172846.
121598.
35910.
7000.
1440.
666.
444,
388.
3600.
5600.
31991.
148533.
29535.
206190.
23805.
53430.
150403.
3300.
12600.
36464.
35260.
132818.
24906.
25417.
2286.
1998.
598.
10065.
560.
1650.
780.
6653.
175861.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
80|
00|
44
06|
00|
40|
00|
00|
00|
00|
00|
00|

N |

44.

102, 500
64.

160.

32.

6.

79.

120.
240.

13.

332.
125, 000
175, 000
10, 000
9.

79.

210.

1, 540.
401.

48.

266.

62.

40.
29,700
1.

1.

375.

344.
2.

12.

2.

8, 125.
54.

00*

00*
00

102500.
240212.
30400.
3200.
4320.
237.
240.
240.
1560.
3320.
125000.
175000.
10000.
81000.
9085.
57540.
174020.
4812.
40320.
56392.
50840.
178400.
29700.
16722.
5443.
2250.
680.
11352.
700.
1875.
897.
8125.
199800.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PAGE 19
04/ 24/ 00
NI NTH
BI D AMOUNT
7, 709. 00* 7709
7,116. 00* 7116
65. 23 195
7.71 37239
53. 37 533
41.51 4151
237, 200. 00* 237200
112. 67 420259.
201. 62 38307.
88. 95 8895.
1.93 1389.
23.72 71.
35.58 71.
47. 44 47.
207.55 24906.
7.78 77.
86, 850. 78* 86850.
201, 767. 06* 201767
32, 022. 00* 32022.
1.86 16740.
94. 84 10906.
93. 08 25503.
93. 08 10518.
132. 83 1593.
93. 08 78187.
34.68 7352.
32.31 26494.
21.35 95221.
26, 639. 78* 26639.
2.17 36286.
. 45 2449.
355. 80 2134.
.47 639.
326. 15 10762.
2.37 663.
11.86 1779.
2.13 830.
7,116. 00* 7116.
31. 26 115662.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
TOT

07- 103354

07- VEN-33-3

04/ 20/ 00

100.
265.
1, 750.

.00
.00
.00

00
00
00

.75

35.
550, 000.

00
00~

I NI NG BI DDERS

00|
00|
00|
00|
00|
00|
65|
00|
00|
00|
00|
04
00|
00|
00|
00|
00|
00|
00|
90|
50|
09|
00|
00|
00|
90|
00|
00|

SUMMARY OF REMA
_______________________________ |
| SEVENTH
AMOUNT | BI D AMOUNT

_______________________________ |
273000. 00| 71.38 278382.
264. 00| 255. 00 3060.
824. 50| 11. 00 1067.
1275. 00| 11. 00 1650.
323. 00| 11. 00 418.
71780. 00| 998. 00 73852,
91250. 00| 277.00 101105.
4680. 00| 100. 00 5200.
68000. 00| 7,984.00 63872.
58100. 00| 721.00 59843.
219000. 00| 610. 00 222650.
83850. 00| 783. 00 101790.
102000. 00| 7,984. 00 95808.
50000. 00| 29, 640. 00* 29640.
54250. 00| 616. 00 43120.
918375. 00| 1,019.49  1208095.
189000. 00| 606. 00 127260.
23700. 00| 277.00 21883.
8820. 00| 217. 00 9765.
87850. 00| 1.28 160640.
14377. 92| 1.57 16598.
160820. 00| 1.69 123539.
500. 00| 13. 00 65.
4800. 00| 114.00 5472.
4500. 00| 216. 00 6480.
7200. 00| 141.00 5076.
2000. 00| 252. 00 1008.
2000. 00| 62. 00 248.
101000. 00| 93. 49 94424,
3460. 00| 2.95 5103.
10605. 00| 7.87 5564.
6100. 00| 107. 00 6527.
95400. 00| 347.00 124920.
14000. 00| 1,941. 00 15528.
4447. 50| .83 4921,
70. 00| 39. 00 78.
550000. 00| 551, 497. 00* 551497.
5,153, 493. 12 5,156, 314. 08

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
08|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

El GHTH
BI D AMOUNT
_______________________________ |

74. 60 290940.
45. 00 540.
15. 00 1455.
15.00 2250.
17.00 646.
1, 000. 00 74000.
500. 00 182500.
223.00 11596.
781. 00 6248.
1, 255. 00 104165.
950. 00 346750.
2,674.00 347620.
4,177.00 50124.
35, 287. 00* 35287.
722.00 50540.
810. 00 959850.
747.00 156870.
934. 00 73786.
227.00 10215.
1.49 186995.
1.89 19981.
1.96 143276.
26.50 132.
4.50 216.
78. 00 2340.
124. 00 4464.
475. 00 1900.
169. 00 676.
98. 00 98980.
8.00 13840.
18. 00 12726.
368. 00 22448.
264. 00 95040.
3, 400. 00 27200.
1.00 5930.
44. 00 88.
350, 000. 00* 350000.
5,373, 274.58

Bl D245
PAGE 20
04/ 24/ 00
NI NTH
BI D AMOUNT
88. 95 346905.
52.18 626.
13.76 1334.
13.76 2064.
13.76 522.
310. 26 22959.
622. 65 227267.
59. 30 3083.
225. 34 1802.
296. 50 24609.
1,274.95 465356.
118. 60 15418.
284. 64 3415.
23, 720. 00* 23720.
491. 95 34436.
1,221.58 1447572.
608. 92 127873.
329. 14 26002.
232. 46 10460.
1.25 156875.
1.55 16386.
3. 46 252926.
14.59 72.
10.91 523.
59. 30 1779.
68. 46 2464.
324. 96 1299.
233.64 934.
62. 05 62670.
.71 1228.
5.49 3881.
349. 87 21342.
506. 42 182311.
3,231.85 25854.
. 89 5277.
41.51 83.
300, 000. 00* 300000.

5, 407, 632. 26



